
SHEET 1 OF 4

PROJECT:          Redwood Boulevard & Highway 11   ENGINEER: Stockwell Engineers, Inc.
        Storm Sewer Improvements 600 N Main Ave, Suite 100
        Brandon, South Dakota Sioux Falls, South Dakota 57104

PROJECT NO.   5409 DATE: April 1, 2010

Buskerud Construction Friessen Construction Smith & Smith Construction
PO Box 187 615 S. Marion Road 27085 Kerslake Pl.
Dell Rapids, SD 57022 Sioux Falls, SD 57106 Tea, SD 57064

ITEM DESCRIPTION QUANTITY UNIT
NO. UNIT PRICE TOTAL UNIT TOTAL UNIT TOTAL

1 Mobilization 1 LS 10,000.00$    10,000.00$      3,571.44$      3,571.44$        6,000.00$      6,000.00$        
2 Clearing 1 LS 1,580.00$      1,580.00$        1,020.41$      1,020.41$        1,000.00$      1,000.00$        
3 Remove Concrete Curb and Gutter 70 FT 4.00$             280.00$           5.10$             357.00$           5.00$             350.00$           
4 Remove Asphalt Concrete Pavement 20 SY 12.50$           250.00$           5.10$             102.00$           4.50$             90.00$             
5 Remove Concrete Pavement 70 SY 12.00$           840.00$           8.16$             571.20$           9.00$             630.00$           
6 Remove Concrete & Rip Rap at Culverts 1 LS 1,330.00$      1,330.00$        1,530.62$      1,530.62$        500.00$         500.00$           
7 Remove Precast Concrete Box Culvert End Section 1 EA 499.00$         499.00$           1,020.41$      1,020.41$        1,000.00$      1,000.00$        
8 Saw Existing Asphalt 77 LF 3.00$             231.00$           3.06$             235.62$           3.00$             231.00$           
9 Saw Existing PCC Concrete 46 LF 5.00$             230.00$           5.10$             234.60$           5.00$             230.00$           

10 Unclassified Excavation 360 CY 7.00$             2,520.00$        11.50$           4,140.00$        8.00$             2,880.00$        
11 Scarify and Recompact Subgrade 40 SY 2.50$             100.00$           5.10$             204.00$           5.00$             200.00$           
12 Salvage Topsoil 590 CY 4.00$             2,360.00$        3.06$             1,805.40$        5.00$             2,950.00$        
13 Placing Topsoil 590 CY 4.00$             2,360.00$        6.12$             3,610.80$        8.00$             4,720.00$        
14 Special Permanent Seed Mixture 1 147 LB 17.50$           2,572.50$        7.14$             1,049.58$        10.00$           1,470.00$        
15 Fertilizing 147 LB 1.00$             147.00$           0.82$             120.54$           5.00$             735.00$           
16 Mulching 1.5 TN 400.00$         600.00$           127.55$         191.33$           1,000.00$      1,500.00$        
17 Sweeping 1 HR 90.00$           90.00$             76.53$           76.53$             50.00$           50.00$             
18 Concrete Washout Area 1 EA 330.00$         330.00$           510.21$         510.21$           200.00$         200.00$           
19 Erosion Control Blanket 550 SY 2.00$             1,100.00$        1.94$             1,067.00$        3.00$             1,650.00$        
20 Traffic Control 428 UNIT 3.00$             1,284.00$        2.55$             1,091.40$        1.00$             428.00$           
21 Traffic Control, Miscellaneous 1 LS 2,000.00$      2,000.00$        1,632.66$      1,632.66$        500.00$         500.00$           
22 Head Wall Structure 1 LS 25,000.00$    25,000.00$      37,418.43$    37,418.43$      29,750.00$    29,750.00$      
23 Locating Utility 1 EA 191.00$         191.00$           255.10$         255.10$           150.00$         150.00$           
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PROJECT:          Redwood Boulevard & Highway 11   ENGINEER: Stockwell Engineers, Inc.
        Storm Sewer Improvements 600 N Main Ave, Suite 100
        Brandon, South Dakota Sioux Falls, South Dakota 57104

PROJECT NO.   5409 DATE: April 1, 2010

Buskerud Construction Friessen Construction Smith & Smith Construction
PO Box 187 615 S. Marion Road 27085 Kerslake Pl.
Dell Rapids, SD 57022 Sioux Falls, SD 57106 Tea, SD 57064

ITEM DESCRIPTION QUANTITY UNIT
NO. UNIT PRICE TOTAL UNIT TOTAL UNIT TOTAL

24 Verify Utility 1 EA 191.00$         191.00$           255.10$         255.10$           150.00$         150.00$           
25 Aggregate Base Course 280 TN 17.00$           4,760.00$        16.18$           4,530.40$        12.00$           3,360.00$        
26 Trench Stabilization Material 20 TN 14.50$           290.00$           16.33$           326.60$           20.00$           400.00$           
27 Asphalt Concrete Composite (6") 10 TN 154.00$         1,540.00$        168.16$         1,681.60$        180.00$         1,800.00$        
28 6" PCC Pavement 140 SY 45.00$           6,300.00$        30.61$           4,285.40$        31.50$           4,410.00$        
29 6" PCC Approach Pavement 60 SY 44.00$           2,640.00$        33.67$           2,020.20$        31.50$           1,890.00$        
30 6" PCC Concrete Channel 663 SY 50.00$           33,150.00$      45.92$           30,444.96$      54.00$           35,802.00$      
31 Concrete Curb & Gutter Type SF66 70 FT 17.00$           1,190.00$        16.33$           1,143.10$        25.00$           1,750.00$        

TOTAL SUM OF BID 105,955.50$    106,503.64$    106,776.00$    
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PROJECT:          Redwood Boulevard & Highway 11   ENGINEER: Stockwell Engineers, Inc.
        Storm Sewer Improvements 600 N Main Ave, Suite 100
        Brandon, South Dakota Sioux Falls, South Dakota 57104

PROJECT NO.   5409 DATE: April 1, 2010

Carl V. Carlson Company R&R Concrete, Inc. 
27278 Verhey Place 26731 465th Ave.
Tea, SD 57064 Hartford, SD 57033

ITEM DESCRIPTION QUANTITY UNIT
NO. UNIT TOTAL UNIT TOTAL

1 Mobilization 1 LS 6,183.00$      6,183.00$        15,475.00$    15,475.00$      
2 Clearing 1 LS 810.00$         810.00$           525.00$         525.00$           
3 Remove Concrete Curb and Gutter 70 FT 4.86$             340.20$           3.70$             259.00$           
4 Remove Asphalt Concrete Pavement 20 SY 4.04$             80.80$             2.65$             53.00$             
5 Remove Concrete Pavement 70 SY 5.40$             378.00$           3.70$             259.00$           
6 Remove Concrete & Rip Rap at Culverts 1 LS 702.00$         702.00$           525.00$         525.00$           
7 Remove Precast Concrete Box Culvert End Section 1 EA 270.00$         270.00$           525.00$         525.00$           
8 Saw Existing Asphalt 77 LF 4.64$             357.28$           3.00$             231.00$           
9 Saw Existing PCC Concrete 46 LF 5.67$             260.82$           10.00$           460.00$           

10 Unclassified Excavation 360 CY 16.20$           5,832.00$        10.50$           3,780.00$        
11 Scarify and Recompact Subgrade 40 SY 4.32$             172.80$           5.25$             210.00$           
12 Salvage Topsoil 590 CY 1.40$             826.00$           2.10$             1,239.00$        
13 Placing Topsoil 590 CY 2.70$             1,593.00$        4.20$             2,478.00$        
14 Special Permanent Seed Mixture 1 147 LB 8.64$             1,270.08$        7.35$             1,080.45$        
15 Fertilizing 147 LB 0.54$             79.38$             1.00$             147.00$           
16 Mulching 1.5 TN 216.00$         324.00$           135.00$         202.50$           
17 Sweeping 1 HR 51.50$           51.50$             100.00$         100.00$           
18 Concrete Washout Area 1 EA 257.50$         257.50$           262.50$         262.50$           
19 Erosion Control Blanket 550 SY 2.16$             1,188.00$        2.10$             1,155.00$        
20 Traffic Control 428 UNIT 2.70$             1,155.60$        2.65$             1,134.20$        
21 Traffic Control, Miscellaneous 1 LS 1,728.00$      1,728.00$        1,700.00$      1,700.00$        
22 Head Wall Structure 1 LS 34,099.19$    34,099.19$      37,450.00$    37,450.00$      
23 Locating Utility 1 EA 91.80$           91.80$             250.00$         250.00$           
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PROJECT:          Redwood Boulevard & Highway 11   ENGINEER: Stockwell Engineers, Inc.
        Storm Sewer Improvements 600 N Main Ave, Suite 100
        Brandon, South Dakota Sioux Falls, South Dakota 57104

PROJECT NO.   5409 DATE: April 1, 2010

Carl V. Carlson Company R&R Concrete, Inc. 
27278 Verhey Place 26731 465th Ave.
Tea, SD 57064 Hartford, SD 57033

ITEM DESCRIPTION QUANTITY UNIT
NO. UNIT TOTAL UNIT TOTAL

24 Verify Utility 1 EA 91.80$           91.80$             250.00$         250.00$           
25 Aggregate Base Course 280 TN 13.33$           3,732.40$        15.00$           4,200.00$        
26 Trench Stabilization Material 20 TN 16.48$           329.60$           15.00$           300.00$           
27 Asphalt Concrete Composite (6") 10 TN 177.98$         1,779.80$        175.00$         1,750.00$        
28 6" PCC Pavement 140 SY 37.08$           5,191.20$        34.00$           4,760.00$        
29 6" PCC Approach Pavement 60 SY 32.45$           1,947.00$        34.00$           2,040.00$        
30 6" PCC Concrete Channel 663 SY 55.21$           36,604.23$      55.00$           36,465.00$      
31 Concrete Curb & Gutter Type SF66 70 FT 17.51$           1,225.70$        18.00$           1,260.00$        

TOTAL SUM OF BID 108,952.68$    120,525.65$    


